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MULTIPLE BID SCHEDULES 

 
The Bidder’s attention is directed to the fact that there are ♦ separate bid schedules for this project.  The Bidder is 
required to submit bids for all schedules.  The schedules for this project are as follows: 
 
Schedule A:  ▲ 
 
Schedule B:  ▲ 
 
Schedule C:  ▲ 
  
The Bidder’s proposal shall specify a unit bid price for each pay item in all bid schedules.  Failure to include unit 
bid prices for each bid item in all bid schedules shall be cause for rejection of the Bidder’s proposal. 
 
The maximum acceptable bid for Schedule A will be announced immediately prior to the bid opening.  At the bid 
opening, the total bid will be read for all schedules for each bidder.  If a bidder does not bid on all schedules, his 
bids will be rejected and set aside.  After all bids have been opened and read, the apparent low bidder for each 
schedule will be announced. 
 
The Department will award the Contract to the lowest responsible bidder of the largest bid schedule that results in 
a total project cost less than 110 percent♥ of the Project Budget. If none of the low bids are under 110 percent♥ of 
the Project Budget, the Department may supplement the Project Budget in order to award the Schedule ♣ project.  
The possibility of having different low bidders on different schedules is recognized.  
 
Prospective bidders are hereby notified that in accordance with C.R.S. section 24-109-102, a protest must be 
submitted in writing within seven working days after contract award.  Pursuant to C.R.S. section 24-109-104, if a 
protest is sustained and the protesting bidder should have been awarded the contract and was not, the protestor 
shall only be entitled to the reasonable costs incurred in connection with the solicitation, including bid preparation 
costs.  No other costs shall be permitted, and reasonable costs shall not include attorney fees. 
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******************************************************************************************* 
INSTRUCTIONS TO DESIGNERS (delete instructions and symbols from final draft): 
 
The Designer should coordinate with Region Maintenance regarding project limits and possible overlapping 
maintenance work when this special provision is included in the project. 
 
Use this spec along with one of the three versions of the Commencement and Completion of Work project special 
provision worksheets for Multiple Bid Schedules. 
 
♦ Complete with either “two” or “three”. 
 
▲Provide brief descriptions of the work, including project length.  These descriptions need to clearly define the 
major differences between each of the work schedules.   
 
Examples: 
 

Schedule A: 6.0 miles resurfacing 
Schedule B: 5.5 miles resurfacing 
Schedule C: 5.0 miles resurfacing 
 
Schedule A: 5.0 miles resurfacing and traffic signals 
Schedule B: 4.5 miles resurfacing and traffic signals 
Schedule C: 4.5 miles resurfacing 
 
Schedule A: Bridge replacement, approaches, guardrail, and landscaping 
Schedule B: Bridge replacement, approaches, and guardrail 
 

 
♥ 110 percent is the value used in the “Guidelines for Avoiding Project Extensions by Using Multiple Bid 
Schedules”.  Other values may be used based at the Designer’s discretion and RTD Approval.  In cases where the 
Project Budget has a Commission Approved Budget, the percentage shall be no more than 115 percent of the 
Approved Commission Budget. 
 
♣ Use the smallest schedule (Schedule B or C) 
 


