## TABLE OF CONTENTS

## GENERAL REQUIREMENTS AND COVENANTS

**Section** **Page**

GENERAL PROVISIONS


101 Definition of Terms . . . . . 3
101.01 Abbreviations . . . . . 3
101.02 Definitions . . . . . 3
101.03 Implied Terms . . . . . 9
101.04 Subheadings . . . . . 10
102 Bidding Requirements and Conditions . . . . . 10
102.01 Contents of Proposal Forms . . . . . 10
102.02 Interpretation of Quantities in Bid Schedule . . . . . 10
102.03 Examination of Plans, Specifications, Special Provisions, and Site of Work . . . . . 10
102.04 Preparation of Proposal . . . . . 11
102.05 Irregular Proposals . . . . . 12
102.06 Proposal Guaranty . . . . . 12
102.07 Delivery of Proposal . . . . . 12
102.08 Withdrawal or Revision of Proposal . . . . . 12
102.09 Public Opening of Proposals . . . . . 13
102.10 Disqualification of Bidders . . . . . 13
102.11 Licensing of Bidders . . . . . 13
102.12 Conditional Proposals . . . . . 13
102.13 Protesting a Bid Proposal . . . . . 14
103 Award and Execution of Contract . . . . . 14
103.01 Consideration of Proposals . . . . . 14
103.02 Award of Contract . . . . . 14
103.03 Return of Proposal Guaranty . . . . . 14
103.04 Bond Requirements . . . . . 15
103.05 Execution and Approval of Contract . . . . . 15
103.06 Failure to Execute Contract . . . . . 16
104 Scope of Work . . . . . 16
104.01 Intent of Contract . . . . . 16
104.02 Variation in Quantities . . . . . 16
104.03 Changes and Extra Work . . . . . 17
104.04 Differing Site Conditions (Changed Conditions) . . . . . 20
104.05 Maintenance of Traffic . . . . . 20

104.06 Maintenance of Public Haul Roads .....22
104.07 Rights in and Use of Materials Found on the Work .....23
104.08 Final Cleaning Up .....23
104.09 Increases or Decreases Due to Taxes .....23
105 Control of Work .....24
105.01 Authority of the Engineer and Suspension of Work .....24
105.02 Plans and Working Drawings .....25
105.03 Conformity with Plans and Specifications .....26
105.04 Coordination of Plans, Specifications, Supplemental Specifications, and Special Provisions .....26
105.05 Administrative Cooperation .....27
105.06 Cooperation Between Contractors .....27
105.07 Utility Facilities .....28
105.08 Construction Stakes, Lines and Grades .....29
105.09 Authority and Duties of Resident Engineer .....30
105.10 Duties of the Inspector .....30
105.11 Inspection of Work .....30
105.12 Removal of Unsatisfactory and Unauthorized Work .....31
105.13 Load Regulations .....31
105.14 Maintenance During Construction .....32
105.15 Failure to Maintain Roadway or Structures .....32
105.16 Acceptance .....32
105.17 Claims for Adjustment and Disputes .....33
105.18 Claim Review Board Specifications (Statewide Standing Board) .....41
105.19 Technical Analysis Support (TAS) Specification .....59
105.20 Value Engineering Change Proposals (VECP) .....61
106 Control of Material .....65
106.01 Source of Supply and Quality Requirements .....65
106.02 Materials Order Approval .....65
106.03 Samples, Tests, Cited Specifications .....65
106.04 Certification of Materials .....66
106.05 Plant Inspection .....66
106.06 Storage of Materials .....67
106.07 Handling Materials .....67
106.08 Field Laboratory .....67
106.09 Material Sources .....69
106.10 Preparation of Material Source .....71
106.11 Production of Material .....71
106.12 Depletion of Designated Sources .....73
106.13 Changes in Haul .....73
106.14 State Furnished Material .....73
106.15 Trade Names and Alternatives .....73

106.16 Salvageable Materials . . . . . .74
107 Legal Relations and Responsibility to Public . . . . . .74
107.01 Laws to be Observed . . . . . .74
107.02 Permits and Licenses . . . . . .75
107.03 Licensing of Contractors . . . . . .76
107.04 Patented Devices, Materials and Processes . . . . . .77
107.05 Restoration of Surfaces Opened by Permit . . . . . .78
107.06 Traffic Control Devices . . . . . .78
107.07 Use of Explosives . . . . . .78
107.08 Protection and Restoration of Property and Landscape . . . . . .78
107.09 Forest Protection . . . . . .79
107.10 Responsibility for Damage . . . . . .79
107.11 Contractor's Responsibility for Work . . . . . .81
107.12 Contractor's Responsibility for Utility Property and Services . . . . . .81
107.13 Personal Liability of Public Officials . . . . . .82
107.14 No Waiver of Legal Rights . . . . . .82
107.15 Access to Records . . . . . .83
107.16 Sanitary, Health and Safety Provisions . . . . . .83
107.17 Environmental Protection . . . . . .83
107.18 Cultural Resource Protection . . . . . .84
107.19 Fencing . . . . . .85
108 Prosecution, Progress and Termination . . . . . .85
108.01 Subletting of Contract . . . . . .85
108.02 Prosecution of Work . . . . . .86
108.03 Preconstruction and Preoperational Conferences . . . . . .90
108.04 Limitation of Operations . . . . . .90
108.05 Methods, Equipment and Character of Workers . . . . . .91
108.06 Determination and Extension of Contract Time . . . . . .92
108.07 Failure to Complete on Time . . . . . .94
108.08 Default and Termination of Contract . . . . . .94
108.09 Termination for Convenience of the State . . . . . .95
109 Measurement and Payment . . . . . .99
109.01 Measurement of Quantities . . . . . .99
109.02 Scope of Payment . . . . . .104
109.03 Extra and Force Account Work . . . . . .104
109.04 Eliminated Items . . . . . .110
109.05 Partial Payments . . . . . .110
109.06 Payment for Material on Hand . . . . . .111
109.07 Allowance for Materials Left on Hand . . . . . .112
109.08 Acceptance and Final Payment . . . . . .112

## CONSTRUCTION DETAILS

### EARTHWORK


201 Clearing and Grubbing . . . . . 114
202 Selective Removal of Trees or Stumps . . . . . 115
203 Removal of Obstructions . . . . . 116
204 Obliteration of Old Road . . . . . 118
205 Excavation and Embankment . . . . . 119
206 Haul . . . . . 131
207 Stripping Material Deposits . . . . . 132
208 Interceptor Ditches . . . . . 133
209 Small Ditches . . . . . 133
210 Structure Excavation and Compacting Backfill . . . . . 134
211 Source Reclamation . . . . . 138
212 Erosion and Sediment Control . . . . . 139
213 Topsoil . . . . . 151
214 Roadside Cleanup . . . . . 152


### BASES


301 Granular Subbase . . . . . 153
302 Emulsion Treated Base . . . . . 153
303 Aggregate Base . . . . . 155
304 Reconditioning . . . . . 156
306 Rolling . . . . . 161
307 Open-Graded Rock Base (Rock Cap) . . . . . 164


### SURFACE COURSES AND PAVEMENT


400 Application of Asphalt . . . . . 166
401 Tack Coat . . . . . 167
402 Prime Coat . . . . . 168
403 Seal Coat . . . . . 170
404 Surface Treatment . . . . . 176
405 Plant Mix Pavement . . . . . 178
406 Road Mix pavement . . . . . 202
407 Scrub Coat . . . . . 205
408 Fog Coat . . . . . 207
409 Portland Cement Concrete Pavement . . . . . 209

411 Urban Concrete Pavement .....244
412 Plant Mix Seal .....251

STRUCTURES

501 Structures .....257
502 Concrete .....259
503 Metal Reinforcement .....300
504 Structural Metals .....307
505 Piling .....338
506 Pre-stressing Concrete .....344
507 Bearing Pads and Plates .....360
508 Corrugated Plate Pipe .....361
510 Concrete Overlay .....363
511 Concrete Waterproofing Systems .....374
512 Gabion Structure .....380

INCIDENTAL CONSTRUCTION

601 Conduits, General .....384
602 Culverts .....385
603 Pipe Siphons .....387
604 Irrigation Pipe Lines .....388
605 Sewers .....389
606 Pipe Underdrains .....392
607 Embankment Protectors .....393
608 Aprons for Pipe .....394
609 Minor Structures .....395
610 Fences .....397
611 Cattle Guards .....400
612 Guardrail .....400
613 Sidewalks .....403
614 Urban Approaches .....404
615 Curb and Gutter .....405
616 Signs and Sign Supports .....410
617 Delineators, Mile Posts and Kilometer Posts .....414
618 Marker Posts, Witness Posts, and Street Monuments .....415
619 Illumination .....418
620 Planting .....422
621 Seeding .....426

622 Pre-cast Concrete Headgates . . . . . .433
623 Concrete Slope Paving . . . . . .434
624 Riprap . . . . . .435
625 Joints . . . . . .437
626 Construction Traffic Control Devices . . . . . .438
627 Painting . . . . . .444
628 Snow Poles . . . . . .450
629 Mobilization . . . . . .451
630 Flagging and Pilot Cars . . . . . .452
631 Construction Maintenance During Winter Suspension . . . . . .453
632 Removal of Bridge Deck Concrete . . . . . .454
634 Mailbox . . . . . .458
635 Anti-Skid . . . . . .459
640 Construction Geotextiles . . . . . .459
656 Traffic Signal Installation . . . . . .465

MATERIALS

701 Portland Cement . . . . . .474
702 Asphalt . . . . . .474
703 Aggregates . . . . . .479
704 Joint Fillers and Sealers . . . . . .494
706 Pipe . . . . . .497
707 Paint . . . . . .500
708 Metals . . . . . .503
709 Concrete Curing Materials and Admixtures . . . . . .526
710 Timber and Preservatives . . . . . .526
711 Miscellaneous . . . . . .532
712 Signing Materials . . . . . .543
713 Illumination Materials . . . . . .549
714 Fly Ash . . . . . .551
715 Gabion and Revet Mattress . . . . . .552
718 Geotextiles . . . . . .555