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SECTION 02752

PORTLAND CEMENT CONCRETE PAVEMENT

GENERAL

SECTION INCLUDES

A.

Materials and procedures for constructing Portland Cement Concrete Pavement.

RELATED SECTIONS

A. Section 00555: Prosecution and Progress.

B. Section 01452: Profilograph.

C. Section 03055: Portland Cement Concrete.

D. Section 03152: Concrete Joint Control.

E. Section 03211: Reinforcing Steel and Welded Wire.

F. Section 03390: Concrete Curing.

REFERENCES

A. AASHTO M 154: Air Entraining Mixtures for Concrete.

B. AASHTO M 157: Ready-Mixed Concrete.

C. AASHTOT 11: Materias Finer Than 75 um (No. 200) Sieve in Mineral
Aggregates by Washing.

D. AASHTO T 23: Making and Curing Concrete Test Specimensin the Field.

E. AASHTO T 24: Obtaining and Testing Drilled Cores and Sawed Beams of
Concrete.

F. AASHTO T 26: Quality of Water to be Used in Concrete.

G. AASHTOT 27: Sieve Analysis of Fine and Coarse Aggregates.
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14

H. AASHTO T 97: Flexura Strength of Concrete (Using Simple Beam with
Third-Point Loading).

l. AASHTO T 119: Slump of Portland Cement Concrete.

J. AASHTO T 121: Weight Per Cubic Foot, Yield, and Air Content (Gravimetric) of
Concrete.

K. AASHTO T 141: Sampling Fresh Concrete.

L. AASHTO T 152: Air Content of Freshly Mixed Concrete by the Pressure Method.

M.  AASHTO C 457: Microscopical Determination of Parameters of the Air-Void
System in Hardened Concrete.

N. ASTM D 3405: Joint Sealant, Hot-Applied, for Concrete and Asphalt Pavements.

SUBMITTALS

A. Profilograph: Submit to the Engineer the day following testing, a copy of
measured profile data and generated graphic reports containing a scaled
reproduction of the measured profile with stationing, deviation information, and
document points.

B. Concrete:

1. Use 3A(AE).

2. Refer to Section 03055.

3. Furnish the Engineer with mix design, trial batch gradation, and 28-day
compressive strength test results from the trial batches before placing

concrete.

4. Use the same materials and admixtures intended for production in the trial
batches.

5. From the batch trial results, determine the cement content, aggregate ratio,

and quantities of other mix components necessary to meet a design 28-day

compressive strength of 5210 psi and a 7-day flexural strength of 490 psi.

The proportioning and mixing of the trial batches are subject to inspection.

Do not place pavement before obtaining written approval of the mix

design.

8. Meet the approved trial batch proportions. Changes in the mix proportions
require new trial batches.

N
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PROJECT CONDITIONS/LIMITATIONS

A. Seasonal: Do not pave from October 15 to April 15. Submit cold weather
concrete plan to the Engineer for written approval to pave outside these limits.

B. Hot Weather and Cold Weather: Refer to Section 03055, Part 3.
C. Night Operations: Provide proper lighting from one-half hour after sunset to
one-half hour before sunrise following Section 00555, article, “Limitation of

Operations.”

ACCEPTANCE - OVER LEAN OR UNTREATED BASE COURSE

A. Thickness acceptance is determined by core lengths located randomly one core per
12,000 ft* area.
B. Core lengths:
1. Engineer divides the pavement into consecutive areas not to exceed
12,000 ft2,
2. Add afinal areaof less than 6,000 ft? to the previous section to make one
section.
3. A final area of greater than 6,000 ft* will constitute a separate area.
4, Hand-placement areas will be considered separately. Take one core per

placement area.

C. Engineer takes three measurements on each core and records to the nearest
1/16in. Usethe average to determine the acceptability and pay factors for
deficient thickness areas using Table 2 of Section 02752 found in Measurement
and Payment in the Bid Book.

D. Engineer takes two additional cores for any deficient core (one on each side)
where the thickness varies by 1/8 in. Locate the new core between the deficient
core and each of the adjacent cores.

E. Deficient areas of dab thickness are defined by new cores plotted along with the

original cores.
F. Engineer graphs the deficient areas with the following assumptions:
1. The graph represents the thickness of the pavement.
2. The thickness varies linearly aong the pavement's length from core depth
to core depth.
3. The pavement is a constant depth in the transverse direction.
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1.7 ACCEPTANCE - OVER EXISTING SURFACES

A.

Thickness acceptance of the finished pavement is determined from the graph of
the deviations from the profile grade established by the plans or Engineer.

Engineer takes elevations at 100 ft intervals, and compares against the profile and
graph to determine deficient thickness areas.

Price adjustments for pavement areas with deviations below thickness profile will
be computed using Table 3 in Section 02752 found in Measurement and Payment
in the Bid Book.

The Engineer may accept pavement areas with deviations of more than 0.06 ft at
50 percent pay or require removal and replacement. Make all corrections,
including removal and replacement, at no additional cost to the Department.

1.8 ACCEPTANCE - COMPRESSIVE STRENGTH (ACCEPTANCE/RETESTING)

A.

Acceptance criteriafor compressive strength are detailed in Table 1 of Section
02752 found in Measurement and Payment in the Bid Book.

Hand-placement areas will be considered separately.

The Engineer notifies the Contractor within three calendar days of determining the
28-day compression if any strength test is below specifications. The Contractor
may request referee testing in writing within 35 calendar days after placing
concrete.

1 An independent third party testing agency will conduct referee testing
within 35 calendar days after placement at no additional cost to the
Department.

2. All testing laboratories must:

a Be certified by the Cement and Concrete Reference Laboratory.

b. Use ACI accredited level one or level two inspectors.
C. Be acceptabl e to both the Department and the Contractor.
3. Obtain six pairs of cores at |ocations directed by the Engineer. Condition

and wet test the cores as specified in AASHTO T 24.

4, Engineer adjusts the core strengths to a standard equivalent cylinder
strength by dividing by afactor of 0.85. Each pair of adjusted core
strengths will be averaged and considered as a single core test result.

5. Basis of acceptance of the lot will be as follows:

a If any of the adjusted referee core test results are less than
4,000 psi, Engineer uses the lowest core test result or the original
cylinder test value, whichever islowest.
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PART 2

b. If all the six adjusted referee core test results exceed 4,000 psi and
the average is below 4,700 psi, Engineer uses the original cylinder
test for the pay factor.

C. If all the six adjusted core test results exceed 4,000 psi and the
average exceeds 4,700 psi, Department accepts ot at full pay.

Engineer and Contractor jointly determine alternate methods of acceptance for the
lot represented by a specimen apparently damaged during the curing process or
otherwise unacceptable.

Fill the core holes with concrete after coring making sure that the holes are

cleaned and dry at the time they arefilled.

1 Coat the sides of the holes with an approved epoxy resin adhesive listed on
the Qualified Products List maintained by the Materials and Research

Section.
2. Consolidate the concrete by rodding or vibrating.
3. Strike off level with the pavement surface, texture, and treat with the
specified curing-sealing compound.
4. Protect concrete in core holes from any damage for a minimum of 48 hrs.
PRODUCTS

21 CONCRETE

A.

B.

Use 3A(AE) concrete.

Refer to Section 03055: Portland Cement Concrete.

22 AGGREGATE

A.

B.

Refer to Section 03055 for coarse, fine, and combined aggregates.

Separate and stockpile in two sizes coarse aggregate sizes 2 inch to No. 4 sieve,
and 1-1/2 inch to No. 4 sieve with the separation being made on the 1 inch and
3/4 inch respectively.

Use aNo. 200 sieve to determine the materia size in accordance with AASHTO
T1lland T 27.
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2.3

24

2.5

2.6

2.7

2.8

WATER

A. Use water for washing aggregates, mixing concrete, and at the testing platform
that, when compared with distilled water, does not change the setting time of
Portland Cement more than 25 percent, or reduce the compressive strength of
mortar more than 10 percent.

B. Limit the maximum concentration of sulfate as SO, to 3000 ppm.

C. Potable water may be used without testing.

D. Conform to AASHTO T 26.

ADMIXTURES

A. Air-entraining Agents

1 Select from the Accepted Products Listing maintained by the UDOT
Research Division.

2. When concrete is central-mixed and transported in non-agitating haul
units, incorporate synthetic/non-visol resin air entraining admixtures.

3. When central-mixed with agitating haul units or transit mixed, conform to
the material standard found in AASHTO M 154.
a Thoroughly mix all entraining agents before use.

b. Constantly agitate any agent that settles during batching.
POZZOLAN
A. Refer to Section 03055.
CONCRETE CURING COMPOUND
A. Refer to Section 03390, Part 2.
EXPANSION JOINT MATERIALS
A. Refer to Section 03152, Part 2.
JOINT SEALERS
A. Unless specified otherwise, provide pre-approved hot applied joint sealant for

transverse-sawed, longitudinal-sawed, and al contact joints following Section
03152.
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B. Select sealers and joint material from the Accepted Products Listing maintained
by UDOT Research Division.

29 STEEL REINFORCEMENT

A. Tie Bar: Grade 60, deformed reinforcing steel epoxy-coated following Section
03211.

B. Dowel Bars: Grade 60, smooth steel rod, epoxy- coated, following Section
03211.

210 CONCRETE COLORANT FOR STATION MARKERS
A. Brick Red 160 or Tile Red A-28 surface, dry-shake type concrete colorant.
211 BATCH PLANT

A. Meet the requirements of the UDOT Quality Management Plan for Ready-Mix
Concrete.

B. Equip batch plant with anumerical printout device that makes a continuous,

permanent, and accurate record of :

1 The weights of all individual ingredients including water and cement
added after initial batching.

2. The time of day for each batch shown in hours and minutes.

3. Date and daily accumulated totals.

4 Commercial batch plants that are not dedicated to the project are exempt
from the daily accumulated total requirement.

C. Give the Engineer a copy of the record at the end of each production day.

D. If the printout device malfunctions, finish the shift following theinitial
malfunction. Then stop operations until the deviceisfully operational.

E. Have the beams scales, and water meters on the batching plant checked, certified,
and sealed by the Utah Department of Agriculture, Division of Weights and
Measures annually and each time the plant or weighing device is moved.
212 TESTING PLATFORM
A. Provide a stable, 40 ft by 8 ft testing platform with a canopy when concreteis

hauled in dump trucks.
1 Provide alockable 8 ft by 10 ft by 8 ft storage room at one end.
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Locate the platform within 250 ft of the batch plant.

Platform height must equal the concrete haul truck bed height.

Platform must meet the Department of Labor standards outlined in * Safety
and Health Regulations for Construction.”

Provide adequate railing, and stairs with a handrail.

Provide 110 V electrical power and pressurized water.

Maintain suitable lights and outlets and a communication system with the
batch plant control room.

HwnN

No o

213 VEHICLESFOR HAULING

A.

B.

C.

D.

Haul vehicles are limited to the legal axle load.
Present certified scale axle weights for each unit in terms of yardage to be hauled.

Permissible to use:

1 End dump trucks with essentially watertight beds and endgates, and
rounded corners.

2. Agitator trucks with open tops.

3. Transit mixersthat conform to the standard found in AASHTO M 157.

Do not use bottom or belly dump units.

2.14 CYLINDER STORAGE DEVICE

A.

Use a device that maintains atemperature of 60 degrees F to 80 degreesF and is
equipped with an automatic 7-day temperature recorder. The recorder’s accuracy
must be within 2 degrees and have a permanent recording feature.

Use device or devices with the capacity to accommodate the required test
cylinders and beams for a minimum of two day’s operation. Stop placing concrete
if capacity islacking.

Make the storage devices available on the job site at least 48 hours before
placement.

Submit written procedures explaining operation and required monitoring or care
of the device for approval.

A 24-hour test run may be required.
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215 SLIPFORM PAVER

A.

Self-propelled machine with no fluid leaks, equipped with automatic line and
grade control capability.

Capable of:

1 Spreading the dumped concrete uniformly across the grade by an auger or
atraveling strike-off device.

2. Vibrating, tamping, striking-off, and shaping the concrete to the desired
line grade and thickness in one continuous pass.

Under normal operating conditions, do not place wheeled or tracked power
equipment in front of the paver redistributing the concrete.

Vibrator minimum requirements:

1 Eccentric Diameter:  1-7/8 inch

2. Frequency: 9500 vibrations per minute minimum.

3. Spacing: 18 inch maximum mounted longitudinally.

Operate the vibrators horizontally at the midpoint of the concrete slab and
mounted so they maintain this position.

Run the vibrators parallel to the direction of the paving.

Check each vibrator for operation daily.

1 Shutdown paving operations immediately if any indication of malfunction
occurs.
2. Resume operations only after repairing or replacing the vibrator.

Trailing forms. long enough to leave a smooth, straight, vertical edge.

The vibrating and tamping elements: stop when the forward movement of the
paver stops.

216 FINISHING EQUIPMENT REQUIREMENTS

A.

B.

Machine float that may be attached to the paver.

Burlap drag.

Transverse tining machine (single use) and a comb equipped with steel tines
randomly spaced (3/4 in £ 1/8 inch).
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D. Curing-sealing compound application machine (single use) with a fully atomizing
type power spray and awind protection hood.

E. Dual-use tining and curing machine may be used when placement rateis
100 yds*/h or less.

2.17 PAVEMENT SURFACE ROUGHNESSTESTING DEVICE - PROFILOGRAPH

A. Refer to Section 01452.

PART 3 EXECUTION

31 PREPARATION

A. The profilograph must be on the project site before beginning paving operations.

B. Aggregate Stockpiles

1.
2.

3.
4.

6.
7.

Prepare site by clearing, grubbing, smoothing, and compacting.

Construct stockpile platforms to prevent intrusion of subgrade materials

into aggregates.

Provide adequate drainage for the stockpile site.

Construct either individual stockpiles containing materials for a single day

of paving, or elongated stockpiles (maximum 25 ft in height, 30 ft top

width) with material identified.

a Build stockpiles a minimum of two working days before use.

b. Acceptance of stockpilesisin daily increments only and a
maximum of 30 calendar days before use.

C. May construct standby stockpiles to prevent or avoid delays. Cover

until needed.
Construct by distributing over entire base in layers not to exceed 5 ft.
a Do not dump or spill over sides.
b. Equip conveyors with rock ladder or tremie.
C. Maximum drop from rock ladder or tremie is10 ft.

Restrict conical pilesto a 10 ft maximum height before distribution.
Supply loader and operator to assist in sampling for testing.

32 APPLICATION - FORMED PAVING OPTION

A. Construct pavement between metal side forms conforming to the guidelinesin this
Section.
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Do not alow springing to occur under the weight of paving and finishing
equipment.

Forms:
1.

Keep free from warps, bends, kinks, and keep equal in depth to the
specified pavement edge.

2. Maintain deviation of the forms within 1/8 in from a plane in the top
surface or within /4 in from a plane surface on the inside face.

3. Set at adistance equal to aday’s maximum run.

4, Firmly stake side forms using steel dowels placed on each side of every
joint, and spaced not more than 5 ft apart.

5. Tightly join form sections by an interlocking joint free of vertical and
horizontal movement.

6. Stop paving operation if the side forms do not meet line and grade, or if
side forms are loose.

7. Keep side formsin place for at least 12 hours after the concrete has been
placed. Clean and oil forms after each use.

8. Remove the side forms without damage to the edge of the pavement.
Immediately fill any honeycomb areas at once with mortar composed of
1 part Portland Cement, 2 parts sand, and sufficient water to form a thick
paste.

0. Protect the edges of the pavement with curing-sealing compound after the
form removal.

Vibrators:

1. Attach vibrators to the concrete finishing machine in front of the strikeoff
auger and mount as transverse moving or longitudinal fixed at 18 inch
maximum spacing to clear tie bars.

2. Vibrator minimum requirements:

a Eccentric Diameter: 1-7/8 inch.
b. Frequency: 9500 vibrations per minute.
3. Use hand-operated vibrators on aregular pattern not to exceed 12 inchesin

each direction for irregular areas where required.

3.3 LINE AND GRADE CONTROL

A.

Establish the necessary stakes for grade control over existing surfaces, and
provide the elevation control benchmarks.

Use previoudly established stakes for grade control on the underlying course or
courses of lean concrete or asphalt base course.
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Equip machinery with a control system which automatically controls concrete
placement to the specified longitudinal grades.

Control systems:

1.

2.

3.

Must be automatically actuated from an independent line and grade control
reference using a system of mechanical sensors or sensor-directed devices.
Use sensors that maintain the equipment at the proper transverse slope and
elevation to obtain the required thickness and surface.

Furnish, place, and maintain supports, wire devices, and materials as
required to provide continuous line and grade reference controls for the
placing machine, etc.

34 BATCHING MATERIALS

A.

B.

As specified for weighing and batching materials. Conformto AASHTO M 157.

Batch mixer: Conform to the standard, and operate at the drum speed
recommended by the manufacturer.

1.
2.
3.
4
5.

6.
7.

8.

Do not lose bulk cement and fly ash when transporting into the mixer.
Introduce cement before fly ash.

Add admixtures to the mix water separately and at different times.
Conduct mixing efficiency tests at the beginning of placing concrete, and
evaluate as specified in AASHTO M 157, Annex A-1.

Maintain a mixing time of 80 seconds at manufacturer recommended
mixing speed after all materials are in the drum. If necessary, increase
mixing time in 10 second increments until the mixer efficiency evaluation
IS passed.

Correct poor mixing efficiency at no additional cost to the Department.
Replace mixing blades when they are worn down 1 inch or more below the
original height.

Do not alow buildup of cement or mortar on the mixer drums and blades.

Centrally mixed materias:

1.

2.

Base mixing time on the results of the mixer efficiency evaluation, and do
not mix less than 80 seconds.

Mix materials for aminimum of 30 seconds after the last addition of water
or cement is made after initial batching.

Transit mixed materias:

1.

2.
3.

Add aminimum of 30 revolutions at mixing speed when water is
introduced after initial batching. Follow AASHTO M 157.

Do not add water to retemper the concrete.

Do not add water to the mix after acceptance testing.
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3.5

3.6

PLACING CONCRETE

A.

M.

Keep the base surface moistened 500 ft in front of the paver without allowing
areas of standing water to occur.

Place material according to Section 01452, Part 3, article, “ Testing Portland
Cement Concrete Pavement” and Section 02752 of Measurement and Payment,
“Price Reductions for Deficient Thickness,” in the Bid Book.

Place the concrete to the full width of the pavement in a single operation.
Vibrate, screed, and mechanically tamp the spread concrete.

Discharge and place the mixed concrete with alay down machine within the time
frame listed below after introducing the mixing water to the cement and
aggregates. Reject concrete not placed within the following time period.

1 Non-agitating Haul Equipment: 35 minutes.

2. Agitating Haul Equipment: 75 minutes.

Deposit the concrete so rehandling is not required.

Thoroughly vibrate against and along the faces of the forms.

Use shovels or other approved tools for any necessary hand spreading. Do not use
rakes.

Do not add water to the pavement surface behind the final screed on the paver.

Spray water directly on the final burlap drag only in the quantity necessary to keep
the burlap wet.

Do not add water to the surface for finishing. If water is added, paving operations
may be shut down or the concrete rejected.

Concrete may be placed in an adjoining longitudinal section three days after initial
placement.

Provide protection for initial surface.

HANDLING AND PLACING REINFORCING STEEL

A.

Properly store all steel received.
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3.7

3.8

B. Keep tie bars clean, free from damage, and free from distortion.

C. Place tie barsin the middle third of the slab, as shown on the plans.
1 Refer to Standard Drawings PV 4 and PV 5.
2. Place normal to direction of paving and paralel to the slab surface.
3. Hold tie bars, as shown in the plans.
4, Place by using automatic bar inserters, support on chairs, through forms,
or drilled and epoxied in. Manual insertion is not permitted.

D. When load transfer dowel bars are required, place barsin the middle third of the
slab depth, parallel to the centerline and surface of the slab. Limit deviations from
parallel to 1/4 inch in the length of the dowel bar.

FINISHING

A. Finish the surface smooth and true to grade by machine float immediately after
placing concrete. Finish at arate equal to the progress of the paving operation.

B. If preliminary finishing is delayed more than 30 minutes after initial screeding,
shut down the mixing operation until the situation is resolved.

C. Texture the pavement by burlap drag and transverse tining.

1. Use at least three plies of wet burlap and drag parallél to the centerline
without tearing.

2. Compl ete the drag finish with one pass.

3. Form depressions in the plastic concrete surface with the tining comb:
a Randomly spaced (3/4 inch + 1/8 inch).
b. 3/32 inch to 5/32 inch in deep normal to centerline.
C. Do not tear or remove excess mortar in the tining process.

4, Do not tine Category 5 highways as defined in Table 3 in Section 01452.

D. Mark station numbers every 500 ft and date of placement 25 ft from start and
finish of aday’s placement on the outside edge of the concrete pavement:
1. After texturing and before curing-sealing.
2. Use a*“brand” with changeable numbers a minimum of 3 inches high.
3. Smooth an area approximately 9 inch by 18 inch with afloat, color with
concrete colorant, and press the “brand” approximately 1/4 inch into the
concrete to form the appropriate station number.

CURING

A. Refer to Section 03390, Part 3.

Portland Cement Concrete Pavement
02752 - Page 14 of 19

July 3, 2002



39

FIELD QUALITY CONTROL

A.

B.

Engineer random samples all concrete.

Compliance with the mix design is determined by inspecting the batching

procedures.

1. The Department furnishes the molds and machines for testing.

2. Furnish material, internal vibrators and storage devices following this
Section, Part 2, article, “Cylinder Storage Device” for making and curing
the test specimens asper AASHTO T 23.

3. Maintain cylinders at atemperature range of 60 degrees F to 80 degrees F
for theinitial curing period of not less than 24 hours.

4, Cure concrete cylinders and flexure beams in the field a minimum of
24 hours before moving.

5. Maintain storage devices.

Engineer samples materials centrally mixed with non-agitating haul units at the
batch plant platform in accordance with AASHTO T 141.

1
2.
3.

4.

One set of strength tests represents 2650 yds? of pavement.

Hand-placed areas are considered separately for strength and thickness.

Run each truckload of concrete past the platform for inspection. The

Engineer may test any or all truckloads.

Perform correlation testing to determine the loss of entrained air from the

platform to the finished in-place pavement.

a Perform air test on concrete at the platform, and again from the
same load in the finished pavement. Record any change in the air
content.

b. Make necessary adjustments at the platform to achieve adequate
air-entrainment in the finished pavement.

C. Perform two tests, one in the morning and one in the afternoon, for
each day of paving operations.

Engineer samples and tests materials centrally mixed with agitating haul units or
transit mixed at placement location. One set of strength tests represents 725 yds?
of pavement or one day’ s placement whichever is smaller (alot).

Engineer tests air and slump in accordance with AASHTO T 152, and T 119 on
thefirst three loads at startup and after any shutdown of more than one hour.

1.

Slow the batching operation to allow completion of each air and sSlump test
before the next batch is made. Communicate test results to the batch plant
operator and make necessary corrections.
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2. Engineer takes random samples during the day. Any samples taken that
differ from air or Slump test requirements require the testing and
acceptance of three consecutive |loads before full operation resumes.

3. Engineer verifies samples that are out of specifications by conducting an
additional test on the sameload. When the second test is within
specifications, Engineer conducts a third test as the deciding factor.

Yield tests: Engineer takes in conjunction with an air test at least one per day in
accordance with AASHTO T 121.

Compressive Strength: Engineer conducts a strength test consisting of one set of
three cylinders made at the platform or point of placement. Conformto AASHTO
T 23.

Flexural Strength: Engineer casts two beams for each day concrete is placed.

1 Conformto AASHTO T 23and T 97.

2. Beams used to determine when a pavement can be opened for traffic shall
be cured in the field at the site of the represented pavement.

3.10 PROTECTION

A.

B.

Protect pavement against all damage and marring.

Keep Contractor hauling equipment and traffic off the pavement until at |east ten

days after concrete placement as per AASHTO T 97, or until 100 percent of the

minimum flexural strength has been achieved.

1 Use barricades to prevent traffic from using the pavement.

2. Construct crossings to bridge the concrete as approved by the Engineer
when necessary at no additional cost to the Department.

Protect from rain and hail damage.

1 Cease operation when rain is threatening.

2. Remove, replace, or repair any pavement damaged by rain or hail as
directed at no additional cost to the Department.
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3.11 JOINTS

A.

Construct contact joints, sawed joints, or transverse expansion joints as shown on
the plans.

Keep the faces of al joints at right angles to the top surface of the pavement with
all longitudinal joints parallel to the centerline and coinciding with the traffic lane

lines.

Place fresh concrete against previously cured concrete at planned locations to
form contact joints.

1

2.

3.
4.

When used, retain transverse contact joint formsin place until paving
operations resume.

Join concrete on both sides of all longitudinal and transverse contact joints
with tie bars as shown in contract plans.

Maintain thetie bars in their proper position during concrete placement.
Saw and seal all contact joints to the dimensions shown on the plans.

Longitudinal contact joints:

1.
2.

Construct with tie bars to the dimensions shown on the plans.

Do not allow the finished surface across longitudinal contact jointsto

deviate from a straight line by more than 1/8 inch in 10 ft when tested with

astraight edge.

Shut down operations until specified tolerances are achieved if the edge

slump requirements are not satisfied within 200 ft longitudinally of the

start of a contact joint.

If the edge slump exceeds the specified 1/8 inch in 10 ft, repair the edge by

the following procedures before placing adjacent concrete:

a Saw off the slumped edge to the full thickness with a diamond saw.

b. Drill holesin the sawed edge and epoxy in new tie bars.

C. Use No. 8 by 24 inch epoxy-coated tie bars. Place midpoint in the
dab at 12 inches on center embedded 12 inches into the slab.

Straighten bent tie bars and re-coat with epoxy paint at the bend point

before placing concrete in the adjacent lane.

Use power driven saws to construct sawed joints. Maintain a minimum of two
working power saws and one working standby power saw during concreting
operations.

1.

2.

Single cut al transverse and longitudinal joints (1/8 inch wide) to one
third the depth of the design pavement thickness (T/3).

Saw initial or “control” transverse contraction joints at 50 ft intervals or
less to control cracking.

Portland Cement Concrete Pavement
02752 - Page 17 of 19

July 3, 2002



a Begin sawing immediately after the concrete has sufficiently
hardened and before uncontrolled cracking occurs.

b. Conduct continuous sawing operations during both day and night
regardless of weather conditions.

C. Provide lighting during nighttime sawing.

Immediately flush al joints with water after sawing and wash cuttings

from road surface.

Thoroughly clean joints of all loose debris, cement powder, etc., with ajet

of water at 2000 psi minimum pressure.

Keep the transverse joints clean and dry before placing moisture resistant

backer rod and/or sealant.

a Clean the joint with air at a minimum of 100 psi just before placing
the backer rod.
b. Equip air compressors with operating oil and water traps.

Unless specified otherwise, install hot-pour joint sealant (ASTM D 3405)
the full depth of the saw cut.

Fill the longitudinal joints evenly 1/8 inch + below the pavement surface.
Do not permit hauling equipment or traffic on the pavement before all
sawed joints are sealed.

Match joints in adjacent lanes to form a continuous line across the
pavement width including the concrete shoulders.

Make night and transverse contact joints normal to the centerline without keyways
on the vertical face.

1

2.

Use No. 10 by18 inch epoxy-coated tie bars placed midpoint in the slab at
12 inches on center and embedded 9 inches on each side.

Form joints with tie bars placed through the form or saw joints with tie
bars drilled and epoxied, or as approved.

Form transverse expansion joints at structure approaches as shown on the plans by
using ajoint filler strip and joint sealer.

1.

2.

Firmly support the filler strip by metal holder and end supports which
remain in place after completing the pavement.

Secure the metal holder and end supports to prevent movement of thefiller
strip away from the position indicated on the plans when placing and
vibrating the concrete.

Extend the joint filler the full width of the concrete being placed less

1/4 inch on each end.

Remove any concrete which flows around the ends of thejoint filler.
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312 DEFECTIVE PAVEMENT PANELS

A.

A panel isthat area of pavement within the traffic lane bounded by two transverse
joints.

Engineer determines defective panels within 21 calendar days after placement.

Repair or replace defective pavement panels before acceptance for smoothness at
no additional cost to the Department.

Remove and replace panels within the traffic lane when multiple full depth cracks
separate the panel into three or more parts including the adjacent shoulder.

Remove and replace portions of panels within the traffic lane and the adjacent
shoulder with any full depth transverse crack within 4 ft or less of atransverse
sawed joint. Use methods which do not disturb adjacent panels.

Drill and epoxy tie bars as well as dowel barsinto existing pavement. Coat dowel
bars with arelease agent on the free end.

Groove to a 1 inch depth by 3/8 inch width and seal any random full depth cracks
that open 1/64 inch or more at the surface in 21 calendar days after placement.
Silicone sealant required.

Leave tight random cracks less than 1/64 inch wide undisturbed.

Any core taken for determining full-depth crack is at no additional cost to
theDepartment when the core verifies full-depth cracking.

313 SMOOTHNESSTESTING

A.

B.

Determine pavement lane smoothness factors using a profilograph

Refer to Section 01452 for smoothness requirements.

END OF SECTION
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